

UNIVERSITY OF MUMBAI



Campus Development Unit

<https://dhe.maharashtra.etenders.in>

Date: 7th January 2019

CORRIGENDUM 1

E-Tender Notice No.: CDU/305/48 of 2018 dated 31st December 2018

Name of work: Providing and Installation of Institutional, Educational Furniture and Security Equipment of reputed brands to New Exam House, Vidyanagari campus, University of Mumbai, Mumbai-400 098

As per the above mentioned E-Tender notice, a pre-bid conference was scheduled on 08th January 2019 At 11:00am at University Engineer office, Kalina Campus, University of Mumbai.

The above said pre-bid conference is stand cancelled and revised schedule of pre bid conference will be uploaded on 8th January 2019 by 05:00pm vide Corrigendum on website. Tender display schedule is also increased from 15 days to 25 days as per below attached schedule.

Seq. No.	DHE Stage	Vendor Stage	Start Date & Time	Expiry Date & Time	Envelopes
1	Release of tender	-	31-Dec-2018 at 11:00		-
2	-	Tender Download	31-Dec-2018 at 11:01	24-Jan-2019 at 13:00	Envelope-1 Envelope-2
3	-	Bid Preparation	31-Dec-2018 at 11:01	24-Jan-2019 at 15:00	Envelope-1 Envelope-2
4	Close for Technical Bid	-	24-Jan-2019 at 15:01	24-Jan-2019 at 17:30	Envelope-1
5	Close for Price Bid	-	24-Jan-2019 at 15:01	24-Jan-2019 at 17:30	Envelope-2
6	-	Bid Submission	24-Jan-2019 at 17:31	27-Jan-2019 at 17:30	Envelope-1 Envelope-2
7	Technical Bid Opening	-	28-Jan-2019 at 11:00	29-Jan-2019 at 17:30	Envelope-1
8	Price Bid Opening	-	30-Jan-2019 at 11:00	30-Jan-2019 at 17:30	Envelope-2

Sd/-

University Engineer
University of Mumbai